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This Addendum is issued prior to Tender Closing Date, in accordance with the Tender 
Documents and shall be considered an integral part of the Contract Documents, read 
together with the Drawings, Specifications and Addenda previously issued and with all 
subsequent Addenda. 
 

1. The Contract Drawings and Contemplated Change Order #1 for Cattermole Industrial Estates 

Contract A (Storm and Sanitary Pump Stations) can now be downloaded from the following 

website for reference purposes: http://clients.urban-systems.com/cattermoletimber/ 

2. Clarification: Trench backfill is to be in accordance with MMCD drawing G4 with approved backfill 

allowed in non-traffic areas.   

3. Clarification: Gravel roads to be restored to existing condition or better.   

4. Clarification: The second and final lift of asphalt on Progress Way (approximately Sta. 4+000 to 

5+150) has yet to be completed and will be completed by others following completion of 

Contract C.  The Contractor is responsible to reinstate the asphalt and line work on Progress Way 

to existing conditions. 

5. Clarification: Only PVC DR18 fittings will be accepted with PVC DR18 pipe.  Ductile iron fittings 

will not be accepted except where ductile iron pipe is specified. 

6. Add the enclosed Levelton February 27, 2007 fax concerning dyke crossings to Appendix A. 

7. Clarification regarding section 2732 Clause 1.8.2: Measurement and payment for sanitary sewage 

forcemains includes dyke restoration to the satisfaction of the Contract Administrator and City of 

Chilliwack. 

8. Delete from Section 02512 Clause 1.5.9: “Asphalt paving to be centered on the force main and 

expanded where necessary to include full or half width travel lanes” and replace with “Asphalt 

paving to be centered on the force main and will include the trench width plus the necessary lap 

joints on both sides as shown in MMCD Standard Detail Drawing G5.” 

9. Clarification: All joints to be fully restrained (welded or by installing restrainers).  Concrete thrust 

blocks are required in addition to welding for HDPE pipe.     

10. Detail H, Sheet C19: ARI valve to be of stainless steel construction, not reinforced nylon. 
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Steve Brubacher, P.Eng. 
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Please ensure receipt of this Addendum is acknowledged on FT-Page 1 of the Form of Tender. 
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